
Yellow Medicine County Highway Department

Abstract:   S.A.P. 087-609-011  (CSAH 9)

Grading and Aggregate Base Project on CSAH 9, from CSAH 3 to TH 67  (Length: 5.024 Mi)

Item No. Description Unit Qty Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

2104.524 Grubbing Tree 5 300.00$         1,500.00 150.00 750.00 150.00 750.00 120.00 600.00

2104.502 Remove Drop Inlet Each 11 125.00$         1,375.00 50.00 550.00 100.00 1,100.00 100.00 1,100.00

2104.503 Remove Pipe Culverts Lin Ft 2,086 8.00$             16,688.00 8.00 16,688.00 7.00 14,602.00 8.00 16,688.00

2105.507 Common Excavation (P) Cu Yd 121,844 3.00$             365,532.00 2.60 316,794.40 2.80 341,163.20 3.90 475,191.60

2105.604 Geotextile Fabric Type V Sq Yd 7,733 1.50$             11,599.50 1.30 10,052.90 1.20 9,279.60 1.75 13,532.75

2123.510 Motor Grader Hour 4 200.00$         800.00 150.00 600.00 165.00 660.00 150.00 600.00

2123.510 3.0 Cu Yd Shovel Hour 4 200.00$         800.00 200.00 800.00 200.00 800.00 150.00 600.00

2211.507 Aggregate Base (LV) Class 5(B) Cu Yd 25,548 14.00$           357,672.00 11.00 281,028.00 8.00 204,384.00 6.00 153,288.00

2232.504 Mill Bituminous Surfacing (10”) Sq Yd 70,744 1.75$             123,802.00 0.20 14,148.80 1.30 91,967.20 1.42 100,456.48

2501.502 15” CS Safety Apron Each 44 160.00$         7,040.00 150.00 6,600.00 130.00 5,720.00 156.00 6,864.00

2501.502 24” RC Pipe Apron Each 26 700.00$         18,200.00 750.00 19,500.00 740.00 19,240.00 688.52 17,901.52

2501.502 48” RC Pipe Apron Each 2 1,750.00$      3,500.00 1,900.00 3,800.00 2,000.00 4,000.00 1,788.16 3,576.32

2501.502 122” RC Arch Pipe Apron Each 2 6,250.00$      12,500.00 7,000.00 14,000.00 10,000.00 20,000.00 6,540.00 13,080.00

2501.503 15" CS Pipe Culvert Lin Ft 1,330 24.00$           31,920.00 24.00 31,920.00 29.00 38,570.00 23.00 30,590.00

2501.503 24” RC Pipe Culvert Lin Ft 832 63.00$           52,416.00 63.00 52,416.00 58.00 48,256.00 73.00 60,736.00

2501.503 48” RC Pipe Culvert Lin Ft 132 125.00$         16,500.00 165.00 21,780.00 170.00 22,440.00 170.45 22,499.40

2501.503 122” RC Arch Pipe Culvert Lin Ft 16 225.00$         3,600.00 850.00 13,600.00 850.00 13,600.00 797.20 12,755.20

2502.503 6" Pipe Drain (PVC) Lin Ft 100 38.00$           3,800.00 20.00 2,000.00 19.00 1,900.00 10.17 1,017.00

2502.503 8" Pipe Drain (PVC) Lin Ft 280 38.00$           10,640.00 21.00 5,880.00 21.00 5,880.00 15.63 4,376.40

2502.503 10" Pipe Drain (PVC) Lin Ft 200 42.00$           8,400.00 23.00 4,600.00 25.00 5,000.00 18.08 3,616.00

2502.503 12" Pipe Drain (PVC) Lin Ft 630 45.00$           28,350.00 25.00 15,750.00 25.00 15,750.00 21.72 13,683.60

2502.503 22" Pipe Drain (PVC) Lin Ft 120 48.00$           5,760.00 60.00 7,200.00 72.00 8,640.00 50.00 6,000.00

2502.503 24" Pipe Drain (PVC) Lin Ft 160 48.00$           7,680.00 60.00 9,600.00 75.00 12,000.00 50.00 8,000.00

2502.503 4" PE Perf Pipe Drain Lin Ft 6,300 8.00$             50,400.00 7.00 44,100.00 4.00 25,200.00 7.00 44,100.00

2506.502 Const Drainage Structure Des DI Each 21 650.00$         13,650.00 650.00 13,650.00 550.00 11,550.00 600.00 12,600.00

2511.504 Geotextile Fabric Type 7 Sq Yd 500 3.00$             1,500.00 2.00 1,000.00 3.00 1,500.00 2.50 1,250.00

2511.507 Quarry Run Riprap Class III Cu Yd 200 65.00$           13,000.00 65.00 13,000.00 68.00 13,600.00 65.00 13,000.00

2511.507 Quarry Run Riprap Class II Cu Yd 242 65.00$           15,730.00 65.00 15,730.00 68.00 16,456.00 65.00 15,730.00

2563.601 Traffic Control Lump Sum 1 5,000.00$      5,000.00 2,500.00 2,500.00 2,500.00 2,500.00 2,500.00 2,500.00

2573.501 Erosion Control Supervisor Lump Sum 1 1,000.00$      1,000.00 1,000.00 1,000.00 1,000.00 1,000.00 1,000.00 1,000.00

2573.502 Culvert End Controls Each 37 450.00$         16,650.00 55.00 2,035.00 100.00 3,700.00 100.00 3,700.00

2573.503 Sediment Control Log Type Straw Lin Ft 9,735 3.25$             31,638.75 2.87 27,939.45 2.90 28,231.50 2.87 27,939.45

2573.503 Silt Fence, Type Machine Sliced Lin Ft 20,552 3.25$             66,794.00 1.33 27,334.16 1.80 36,993.60 1.80 36,993.60

2574.508 Fertilizer Type 1 Pound 8,612 0.50$             4,306.00 0.45 3,875.40 0.50 4,306.00 0.50 4,306.00

2575.504 Erosion Control Blankets Category 3N Sq Yd 2,834 2.50$             7,085.00 1.23 3,485.82 1.25 3,542.50 1.23 3,485.82

2575.505 Disk Anchoring Acre 43.06 55.00$           2,368.30 132.19 5,692.10 60.00 2,583.60 60.00 2,583.60

2575.505 Seeding Acre 43.06 100.00$         4,306.00 197.19 8,491.00 115.00 4,951.90 115.00 4,951.90

2575.508 Seed Mixture 25-142 Pound 1,943 4.00$             7,772.00 4.63 8,996.09 3.00 5,829.00 3.03 5,887.29

2575.508 Seed Mixture 25-151 Pound 340 5.00$             1,700.00 3.84 1,305.60 3.50 1,190.00 3.50 1,190.00

2575.508 Seed Mixture 35-241 Pound 100 5.00$             500.00 15.50 1,550.00 12.50 1,250.00 12.50 1,250.00

2575.509 Mulch Material Type 3 Ton 86 200.00$         17,200.00 130.00 11,180.00 125.00 10,750.00 125.00 10,750.00

$1,350,674.55 $1,042,922.72 $1,060,836.10 $1,159,969.93

Contract Awarded to:   R and G Construction Co.

September 1, 2020

R and G Construction Co. Midwest Contracting, LLC Kern & Tabery, Inc.Engineer's Estimate


